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November 3, 1958

25X1 Tos

Subject: Amendment 2 to Contract NOas 58-812

25X1 of Fort Worth after consultation with your
“ technical people called me on the telephone and informed me

that the Fort Worth Task through November 12 would cost
$60,000 exclusive of fixed fee and exclusive of the MIT
Purchase Order. He further informed me that with respect
to the MIT Purchase Order, certain additional work had
been added, and the face value of this Purchase Order
might increase approximately $2,000.

I am informed that the Fort Worth costs include all charges
- necessary for manpower, overhead, engineering and other
\_ charges including a $1,000 allowance for work to be accomp-
lished at San Diego. It is hoped that the foregoing will
be of assistance to you for planning purposes,

25X1
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October 15, 1958

STAT 7o

'_ ' Subject: Contract NOas 58-812

Submitted herewith are three copies of proposed work statement
and cost estimate pursuant to your request. It would be appreciated if
appropriate contractual amendment covering this task could be received
in the near future covering costs commencing from 2 October 1958, the

date of commencement of work.

STAT

Contracts Coordinatov
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Puroose

The contractor will ~onduct the necessarv pre liminary dest zn
studies tn evaluate the potentialities of the Super Hustler concent
as a hish performance reconnaissance system.

&\nim%ﬁ/ Deslred

Performance Requirements

Aits tude at start ot crulse

Ran:- e

Speed Mafp 2 Mach 2 - 4
Payload 5¢C Ybs. 50C lbs. plus
Scope .

The preiiminary teﬁyé;;al analysis anc report shail be
comvleted for review by/the week of 3 November 1053, A formal
report shall be submitted prior to 1 December 1950 and snall
contain additional technical analysis of any specific problem
developed by the review, Noyprogress reports or letters shall
be required. J

Approach

1. High performance of the svstem shall be maintained
throu,nout the study. Every affort shall be made
to achlieve or exceed the desired performance
raqui rements,

N

qtudies shall be condurted te minimize the netection
of the reconnaissance venicie from the ground.
Specifically these studies shall include deslgns
which minimize radar Cross section. Preliminary
experimental techniques employin: scaled models of
the vehicle shall be used as an aid in determining
this characteristic.

3. Investigations to increase mission suc~ess and
reconnaissance system reliability shall be made.
These investizations snall cover such 1.em8 as the
effect of design Mach number, cruise t .-1-alr ratic.
one engine out cruise, and etce.
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-® PORT WORTH DIVISION - ¢ - ENCLOSURE (A)

L. Studies shall be conducted to support various design
configurations. These shall include but not be
limited to:

.  ARerodynamic analysis
Thermodynamic analysis
St¢ructural analysis

. Electronic systems analysis
Component systems analysis
Design development

o L0 OoP

5. Theoretical analysis shall be substantiated by
experimental resultsa where possible.
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WORY WORTH DIVISION ENCLOSURE (B)
Lol # 26 .
CHAM—0085
COST ESTIMATE CoPY [OF 3
SUPER i CONCEPT STUDY -

16 Cctober 145K

Hours Rate Amount
Eneineering Direct Labor 3540 $5.45 $19,293
Engineeringz Overhead 2. 45 8,673
Engineerin: Direct Chavr:ses
a IBM (10 hours® $2000
b Travel 2500
c Other charges $ 245
4,745
$32,711
Fee 2,284
Total Cost Including Fee $35, 0OC &
o
Lo oo
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